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Olssued to M/s.

UTI INFRASTRUCTURE AND SERVICES LTD.
MUMBAI

Address: UTI Tower, ‘Gn’ Block, Bandra Kurla Complex, Bandra (E), Mumbai - 400
051.

Tel No: 022 6678 6078 6334 6312/ 6115. Fax : 022 66786005 / 6364

Name of work:
Tender for Non Comprehensive Wireless fire alarm system

maintenance contract at UTI House, Plot No 12, MIDC
Marol Andheri.

One year Rate Contact

Estimated Cost

Last date of submission of tender : 3.00 p.m. on 08/12/2014
Date of opening of the Tender : 3.30 p.m. on 08/12/2014
Venue of the Tender opening : Deputy Vice President,
UTI Infrastructure
Technology And Services Ltd UTI

Tower, ‘Gn’ Block, Bandra Kurla Complex,

Bandra (E), Mumbai - 400 051.
Validity of Tender from the : One Year
date of opening

Submitted by

Time of commencement from the : Within Seven Days or earlier
from the date of the
Work order.

Stipulated time of Completion
Documents to be provided

Earnest Money Deposit : Rs.2,000 /- (Rupees Two
Thousands
Only Favour of UTI
Infrastructure Technology
And Services limited -
Payable at Mumbai .
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UTI Infrastructure Technology And
Services Ltd.

Tender Notice

kkskokk

On behalf of our client, we hereby invite sealed tenders for the work as
indicated in the title page 1, as per the enclosed schedule of quantities,
specification, list of materials and as per the terms and conditions spelt out
in this notice.

A. Submission of Tender :

Tenders in sealed covers superscribing “works and Client ID as
mentioned on the cover page (Page no.l) of the tender and quoting
the reference number of the letter forwarding this notice should reach the
office of UTIITSL as mentioned on the cover page of the tender.

a) All entries in Tender document must be made in ENGLISH. It must be
hand written in INK and must NOT be typed. The rate column to be
filled in both figures and words against each item. Amount
column to be filled for each item and the total amount for each
trade / part to be given.

NOTE : 1) The contractor / tenderer means the person / the firm / the
agency who is participating in the contract bid which shall also include their
Legal Representatives, Successors, Heirs and Assignee of the firm.

2) Consultant means UTI Infrastructure Technology And Services Ltd.
having their office at Ground floor, UTI-Tower, Gn Block, Bandra-Kurla
Complex, Bandra (E), Mumbai - 400 051. Tel.No.022-6678/6078/ 6334 /
6115 Fax No. 022-66786005/6364.

3) Engineer-in-charge means, the Engineer/ advisor/ consultants/
specialized agency/ person appointed by the UTI Infrastructure
Technology And Services Ltd. who will be supervising the work, certifying
the bill and who will also be responsible for the entire project.

Only the Tender form issued by UTITSL or downloaded from the website
should be used. The tender should not be changed or altered in any way and
the original tenders as issued by UTIITSL would form the reference in all
cases.
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4) The tender document is available free of cost on our website i.e.
www.utiitsl.com and on Government website www.tenders.gov.in . The
tenderer can also collect the tender form from our office on payment of
tender fee only in the form of Demand Draft / Pay Order of any
Nationalised Bank / approved Scheduled Bank as mentioned. The
tenderer is requested to download the complete tender document from
our website or government portal as given above and take the printout of
the complete tender document and submit the same duly signed on all

padges.

As far as possible corrections in the tender documents to be avoided.
However in case of any corrections, the same should be authenticated by the
person who is signing the Tender. Over writing on the tender document is
not permitted. No Additions or alterations are to be made by the
tenderer to the text or the schedule of these tender papers. If
made, they will be considered invalid.

The Tender should be forwarded in the official letterhead of the tenderer.

5. The complete Tender documents (duly signed tender conditions,
specification, priced bill of quantities, etc.) should be addressed to
“Deputy Vice Presidents, UTI Infrastructure Technology And
Services Ltd. (UTIITSL), at the address on the given on cover
page 1” and reach the office on or before date fixed and notified in the
tender cover page 1.

6. The Tenders will not be received after the due date and the time fixed.
However, if the UTIITSL desires to extend the time limit, it will do so by
informing on UTIITSL's website www.utiitsl.com either before the due
date and time fixed for submission or after the due date and time.

7. In case the due date for submission / opening of the tender is declared as
a public holiday in the State, (where the tender document is to be
submitted), the time limit will be automatically changed to the next
working day at the same time.

8. In case, the tenderer does not wish to quote for the work, the same
should be informed to UTITSL over letter / fax addressed to The
Company Secretary on or before the due date of submission of the
Tender. The blank Tender also must be returned to the UTIITSL.
The technical specification, design and all other contents of the tender
documents are property of UTITSL and the same should not be
reproduced without the prior permission of the UTIITSL. The payment
made to UTITSL towards the cost of the tender document is not
refundable.
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UTIITSL will take no responsibility for delay or loss or non-receipt of
tenders after dispatch, by the tenderer.

The tenderers are advised to hand over the duly filled tender directly to
the office of The Company Secretary (UTIITSL.) or ensure that the tender
reaches the office before the due date fixed for submission of the tender.
Alternatively, the tenders are to be deposited in the tender box kept for
the purpose, which would be closed for submission at 3.00 pm on the last
date of the receipt of tenders. This tender box would be opened and the
tenders scheduled to be opened at 3.30 pm would be taken out from the
tender box for consideration.

. The tenderers are requested to inspect the site of work and acquaint

about the site conditions and rules and regulations before quoting the
rates. For this, the officials of UTIITSL may be contacted to make the
arrangements.

The rate quoted should be inclusive of the cost of materials,
labour, transportation, Sales Tax, Excise Duty, Cess, Sales Tax
on works contract, VAT but exclusive of Service tax alongwith
Education Cess and Secondary and Higher Education Cess as
applicable to this Works Contracts Service. The service tax
alongwith Education Cess and Secondary and Higher Secondary
Education Cess shall be reimbursed on production of receipt of
payment made to concerned authorities.

The tender should be submitted strictly as per the terms & conditions
spelt out in the tender notice. The tenderer should not make any
alteration in the terms & conditions, drawings, specifications etc. In case
of any alteration the tender may be considered as invalid/void.

Incomplete tenders are liable to be rejected.

Opening of the Tender:

. The sealed tenders will be opened in the presence of the authorized

official of the UTIITSL/Client on the day as specified on the cover page.

Intending tenderers who wish to be present at the time of opening of
tenders may be present at the office address as mentioned on cover
page 1 on the day fixed for opening of the tender.

. Acceptance of the tender:

. The rates quoted by the contractors should be valid as specified in the

cover page.
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2. UTIITSL reserves the right to accept / reject summarily any / all tenders in
whole or part thereof without assigning any reason whatsoever and also
do not bind itself to accept the lowest or any other tender.

3. It will be open to UTIITSL to negotiate the terms including the rates
quoted with the lowest tenderer. The negotiated price by UTIITSL will be
the contract value and work order will be placed for the said amount.

4. Where the work is to be carried out in the premises owned or leased by

UTIAMC and UTIAMC is the client and UTIITSL is the consultant then and then
alone the following conditions will apply ;

a) After opening of the tenders, UTIITSL would prepare the tender

opening sheet, the statement of amount quoted and hand over the same to

UTI Asset Management Company Ltd., for further scrutiny of the tenders as

UTI Asset Management Company Ltd., is the client who has engaged UTIITSL

as consultant and is the entity carrying out the work and the payment

authority for the aforesaid work.

b.) It will be open for UTI Asset Management Company Ltd., to review the
tenders, negotiate with the bidders as per UTI Asset Management Company’s
rules and regulations. UTlI Asset Management Company Ltd., would be the
final authority to decide on the vendor /tenderer / bidder to whom the work is
to be awarded on the basis of the negotiations carried out by them.

c.) After the finalization of the bidder by UTI Asset Management Company
Ltd., as mentioned herein above the work order would be placed by UTI ITSL
on behalf of UTI Asset Management Company Ltd., for carrying out the work.

d.) It is clarified that UTIITSL shall have no say or no recommendation or
any interference in the award of work which will be completely under the
jurisdiction of UTI Asset Management Company Ltd., and completely as per
the direction of UTI Asset Management Company Ltd.

5.The tenders for the work shall remain for acceptance for a period as
specified on the cover page or the period that may be extended by mutual
agreement and the tenderers shall not cancel / withdraw the tenders during
that period.

6.Each tenderer must submit an Earnest Money Deposit of as mentioned on
the cover page (page no.l) in the form of a Demand Draft / Pay Order
only in favour of UTI Infrastructure Technology And Services Ltd. payable at
Mumbai as specified on the cover page no 1 drawn on any Nationalised bank
/ approved Scheduled Bank (and which shall not bear any interest). The
Demand Draft / Pay Order should be placed in a separate envelope
and the tender document duly filed shall along with the tender duly marked
with details. No tender will be accepted with out EMD in separate
cover. The EMD will not carry any interest. In case of failure on the part of
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the contractor for commencement of work / delay in execution of the project,
the said amount will be forfeited.

7.The Earnest Money will be returned to the unsuccessful tenderer after the
intimation of rejection of the tender is sent. The Earnest Money will be
retained in the case of the successful tenderer and will get converted as a
part of Security Deposit for the due performance of the contract.

8. Earnest Money Deposit will be forfeited, if the contractor:
a. Revokes the tender or increases the earlier quoted rates within the
validity period.

b. Refuse, delay to sign and execute the contract after tender is
accepted.

c. Does not commence the work within the time specified in the letter of
intent/work order or 7 days from the issue of such letter, whichever is
later.

9. The tenders will be liable to be rejected if;

. If the contractor does not quote any of the item/sub-item in the
tender.

. If the contractors make the correction in the rate while quoting and
not countersigned duly stamped at that particular item of work.

. If the contractor is not empanelled with UTIITSL / PSU / Banks /

MNCs for the following value of work :
(i)
(ii)
(iii)
. If the contractor proposes any alterations to any of the
conditions laid down or proposes any other conditions of any
description whatsoever.

10.The tender which does not fulfill any of the prescribed conditions will not
be accepted.

11.Canvassing in connection with the tender is strictly prohibited.

D. Execution of Work :

1. The work should commence within the period specified on the cover
page no.1 from the date of the receipt of work order or the date that
may be indicated in the work order. Accordingly, date of commencement
of the work will be reckoned from the day as specified in the cover page.
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. The work should be completed as specified on the cover page
calculated from the date of commencement of the work or within the
time limit that may be indicated in the work order.

. Time allowed for execution of work, as specified in tender, shall be the
essence of the contract.

. If the tenderer commits default in commencing the work, as required by
the work order and found that the date stipulated cannot be adhered to,
UTIITSL shall be entitled without prejudice to any other rights or remedies
available to terminate / rescind the contract.

If the tenderer fails to carry out the work within the stipulated time
mentioned in the work order, the UTHTSL will have liberty to impose
penalty @ 2% of the total contract value per week of delay subject
to an overall limit of 10%, without prejudice to other remedies available.
The tenderer has to pay to UTITSL such amount that may fall short over
the amount due to them, if any.

. However, if UTIITSL / Client is convinced that the delay in execution of the
work is beyond the control of the tenderer, they may grant extension of
time to the extent they feel justified based on the request of the tenderer.
In such case liquidated damages will be levied for the balance period, if
any as provided as per the condition of the tender.

In case the contractor fails to show progress in execution of work and
UTIITSL feels the work cannot be completed within the stipulated time,
UTIITSL will have the right to terminate the contract by giving three

days notice to the contractor, at the full discretion of UTHTSL and the
decision of UTHTSL will be final and binding. In case of termination of the
contract, the payment if any, due to the contractor will be released only
on completion of the entire project. The amount that may be spent for
completion of the balance work will be recovered from the contractor. It
will be the full discretion of UTIITSL to carry out the balance work through
any agency at any rate as per the specification.

. All the materials and workmanship shall be of the kind described in the
schedule of quantities / specifications and in accordance with relevant BIS
codes and as per directions of the Engineer-in-charge.

. The tenderers shall submit photocopies / originals of vouchers / challans
etc., for verification of actual purchases of any material, if so, desired by
the Engineer-in-charge.

The tenderer shall have to carry out testing of all materials brought on
site at their own cost in any institute / laboratory / site of works as desired
by the Engineer-in-charge. No extra claim will be entertained for such
testing of materials.
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11. The tenderer shall not at any time do, cause or permit any nuisance on
the site/ do anything which shall cause unnecessary disturbances or
inconvenience to the occupants / visitors at site or near the site of work.

12. The quantities indicated in the bill of quantities are approximate and the
quantities may vary as per the site conditions / requirements. The rate
quoted should be firm for the total quantities of work executed to
complete the work.

13. The tenderer’s workers will not be allowed to stay at the work site.

14. The tenderer or his workers can use the common facilities such as
drinking water, toilet etc., provided at the premises. However, it should
be ensured that the same should be kept in hygienic condition.

15. Water and Electricity as per the availability at site can be made use of by
the contractor. If not available, the contractor has to arrange it on his
own. (The charges for actual consumption for water and electricity
is to be paid by the Contractor).

16. In case of any damage to the existing structure, the tenderer should
rectify the same free of cost to the satisfaction of the Engineer-in Charge.

17. UTHTSL will have the liberty to modify the design to a reasonable limit.
No extra charges will be paid for execution after such modification.

18. The tenderer should protect the work till its completion and handing
over against any possible damage, theft, scratches, etc.

19. The tenderer has to make arrangements for cleaning the work site
every day and on completion of the work from the work area at his cost.

20. The tenderer should provide samples of the materials for approval of
UTHTSL and the samples will be kept in the custody of the Engineer-in-
charge.

21. Wherever possible the work has to be carried out at the factory of the
contractor and the items to be transported to the site.

22. The tenderer should make necessary arrangement for inspection of the
items made at his factory / work place by the Engineer-in-charge. The
tenderer should complete fabrication and other works at factory and only
assembling work and the finishing may be carried out at the site.

23. The tenderer should abide by the rules and regulations for the
premises especially on the working hours, entry to the workers to the
premises, interpersonal relation with the staff members and other
agencies engaged at the site.

24. The tenderer should make necessary arrangement for covering of all
the furniture items/ records, if any of the client with cover / cloth during
the course of work.
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25. The tenderer should arrange a qualified technical supervisor at
site during the course of the entire work. The tenderer should not
change the supervisor till completion of the work. The supervisor should
be available at site when the work is in progress.

26. Any damage / loss to UTHTSL will be rectified at the cost & risk of the
contractor.

27. The workmanship should be of high quality / standard and the decision
of the Engineer-in-charge / Consultant shall be final in the regards.

28. The tenderer should not apply primer / putty work / paint or any other
finishing material before inspection and certification of the wood work by
the Engineer - in - Charge.

29. The tenderer should not engage any person prohibited by the law for
execution of the job.

30. The tenderer should carry out the work strictly as per the specification
and as directed by the Engineer-in- Charge.

31. All the materials proposed to be used should have the approval of
UTIITSL.

32. The materials required for the work should be purchased only from
the manufactures directly or from the approved dealers.
Confirmation for the same may be submitted if so desired. Principal Make

33. The tenderer should strictly follow the approved colour scheme. The
colour scheme will be intimated to the contractor within a week from the
date of issue of the work order. However UTIITSL has the liberty to make
any other modifications as per requirements.

34. The dismantled material / debris should be removed from the site daily
and be transported out to the place as designated by the Municipal
Corporation at his own cost.

35. The tenderer should make his own arrangement for storage of
materials. UTIITSL may provide some space subject to availability
(uncovered) within the premises for storage purpose. Materials only as
per requirement are to be stored at site. Security for the material lying at
site will be arranged by the contractor.

36. Any damage / loss will be rectified at the cost & risk of the tenderer.

37. The tenderer has to maintain a Site Order Book for instructions from
the Engineer-in-charge.

38. The work need to be carried out strictly as per the society rules and
regulation.

39. The contractor needs to take necessary permission from society
including the payment of security deposit for on refundable basis if
required.
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40. It is the responsibility of the contractor to get the confirmation
certificate from the Client after virtual completion of the work, if required
by the Society.

41. Contractor needs to protect entire furnitures and other assets belonging
to Client / User.

E. Payments:

1. No advance will be paid.
1(a.) The billing is to be done in the name of the client as specified on
cover page (page no.l) of the tender.

1(b) The Contractor has to submit the bill strictly as per the
NOMENCLATURE mentioned in the bill of quantities in the tender document
alongwith detailed rate analysis of extra / deviated items, if any,
executed after due approval of UTIITSL, failing which the bill will not
be valid.

2. All the payments shall be released to the tenderer on back to

back basis once the payment is received from the client.

3. The running account bills will be released fortnightly for the completed
items of work and for the partly completed items based on the percentage
of the work executed on proper submission of the bill together with the
measurements of the work carried out. The Security Deposit, other
statutory deduction and any other amounts as may be deductible /
recoverable as per the terms and conditions of contract will be deducted
from the running bills.

4. The payment towards the settlement of running bills will be treated as the
advance towards settlement of final bill.

5. 10% of the value of each running bill will be deducted as Retention Money
/ Security Deposit till the amount so accumulated equals the total security
deposit mentioned in the work order.

6. The final bill will be released on satisfactory completion of the entire work
and on completion of all the terms and conditions / obligations spelt out
and on proper submission of the bill together with the measurements.

7. 50% of the Security Deposit will be refunded together with the final bill.
The remaining 50% will be returned to the tenderer after the completion
of defect liability period of 12months.

8. The contractor should approach the concerned client officials one month
before the completion of the ‘Defect liability Period’ and obtain such
certificate so that the Security Deposit should be released. In the event
that some rectification or some repairs have to be carried out, the same
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should be completed and got certified from the concern client and
forwarded to us for releasing the Security Deposit.

9. Note: It is responsibility of the contractor to take the no objection
certificate/ no defects certificate from the concerned official on
completion of the defect liability period. UTIITSL/ Client would not
be responsible for the certificate.

10. In case the no defect certificate/no objection certificate is not

taken by the contractor, then the Security Deposit will not be

released till such time UTIITSL has a satisfactory note on

successful completion of the Defect Liability Period.

11. Income Tax, Sales Tax on Work Contract, VAT, Cess and / or any other
Statutory deductions as per the prevailing rules at the time of execution
will be deducted from the payable amount for which certificate will be
issued in favour of the tenderer.

12. Tenderer will not be entitled to any interest on Retention Money or any
Running account bill money for the time it will remain with the
UTHTSL/Client.

13. The tenderer shall be paid on the basis of the actual quantity of
completed work as per the provisions of the contract and as per the
specifications.

14. DEVIATION, VARIATION, EXTRA / DEVIATED ITEMS AND PRICING :

The rates of such altered, additional or substituted works shall be
determined in accordance with the following.

a. The net rates or prices in the original tender shall
determine the valuation of the extra work where such extra work is of
similar character and executed under similar conditions as the work
priced therein.

b. The net price of the items in the original tender shall
determine the value of the items omitted. However, if omissions vary
the conditions under which any remaining items of the work are carried
out or if the amount of any omission relative to the amount of the
whole of the Contract works or to any part thereof shall be such that in
the opinion of the UTIITSL, the net rate or price contained in the Priced
Schedule of Quantities or Tender or for any item of work involves loss
or expenses beyond that reasonably contemplated by the Contractor
and is by reason of such omission rendered unreasonable or
inapplicable, the UTITSL shall fix another rate or price as in the
circumstance UTIITSL shall think reasonable and proper.
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C. If the rate for any altered, additional, or substituted item of
work is not specified in the schedule of quantities, the rate for that
item shall be derived from the rate for the nearest similar item
specified therein.

d. If the rate for altered, additional or substituted item of
work cannot be determined in the manner specified above, then such
items of work shall be priced on the basis of rates for labour and
materials as per the market rate prevailing at the time of execution.

e. While fixing rates of extra items 15% (Fifteen percent only)
shall be allowed on the cost of material and labour to cover all
supervision, overheads, statutory Taxes except service tax and Levies
and profits except service tax.

f. Iltems for which the rates, as assessed by the UTIITSL are
higher or lower by more than 35% of the market rates shall be termed
as Abnormally High Rated Items (AHRI) and Abnormally Low Rated
Iltems (ALRI) respectively. The deviation limit for variation in quantities
of AHRI & ALRI shall be 25% in foundation and plinth, and 15% in
super-structure. Quantities in excess of the deviation limit shall be
treated as extra items of work and priced accordingly as above. The
decision of the UTIITSL on categorization of items as AHRI / ALRI shall
be final and binding.

g. For all extra items of work, the contractor should submit to
the concerned UTIITSL Engineer the necessary particulars along with
his analysis and the rate he proposes to claim for consideration
immediately or latest within a period of 4 (four) weeks from the time of
cropping up of any authorized extra / deviated item. He shall also
ensure that all the authorized claims are included in the final bill. If the
contractor fails to submit his claim within the stipulated period or the
period duly extended by the UTIITSL Engineer, then the UTIITSL shall
proceed to fix the rate for the item(s) and the same shall be final and
binding on the contractor.

h. The Contractor shall note that Extra/Deviated items claim
and/or any other claim whatsoever if submitted after submission of his
Final Bill, will not be entertained and considered. The Contractor shall
not be allowed to make any Additions/ Alterations/ Revisions /
Changes/ Modifications/ Variations in the final bill, after the final bill is
submitted by him.

15. The Tax invoice and the abstract of the bill should be submitted strictly
as per the approved format of UTHTSL.
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The bill should be attached with all necessary measurements,
sketches, joint measurements (if any).

Escalation :

No escalation in rate shall be paid for the works carried out.

. No claim on account of fluctuation of rates of material and labour will be

entertained during the course of work - (from the date of acceptance of
the Tender till issue of completion certificate).

Defect Liability Period :

Defect Liability Period as per the terms of the contract is 12 months from
the date of virtual completion of the work. The work will be considered as
virtually completed only when the tenderer completes the entire work as
per the specification and joint inspection of work by the Engineer-in-
charge and tenderer.

. During the course of Defect Liability Period the tenderer has to rectify all

the defects, if any, noticed free of charge.

. In case the tenderer fails to attend the rectification work within 7 days of

reporting the same in writing, UTIITSL will have the liberty to carry out the
said work through some other contractor at the cost & risk of the
tenderer. Such expenditure incurred to the client will be recovered from
the Security Deposit. In case any expenditure incurred is more than the
Security Deposit, the tenderer should pay the difference that may fall
short.

. While carrying out the rectification work, the tenderer should ensure that

the surroundings should be protected against any possible damage. In
case of any damage, the same should be made good by the tenderer.

Statutory obligations to be followed :

. The tenderer should ensure adherence of all statutory requirements under

the State and Central Rules in force and other local bodies for smooth and
timely completion without any additional cost.

. The tenderer shall comply with the provisions of all the rules and

regulation in respect of labourers engaged at site (such as Contract
Labour {Regulation & Abolition} Act, 1970, Minimum Wages Act,
Apprentice Act and all other labour laws as may be enforced from time to
time by the Government Authorities) for execution of work, procurement
of material for completion of the entire project. UTHTSL shall not be held
responsible for any penalty on failure of any of the labour regulations or
on failure of any compliance of any rule in force.
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. The tenderer shall strictly comply with the provision of Sales Tax (both
State & Central), Excise Duty, etc. All the duties / taxes with respect to
the work should be borne and paid by the tenderer himself. UTIITSL shall
not be responsible for any payment/ penalty on this account at any stage.

. The goods are manufactured at the tenderers office / site, the tenderer
has to pay Central Excise and he has to produce Excise Invoice Copy for
removal of goods from the manufacturing site. In case the goods are
manufactured or produced at the site then Excise Invoice showing that
the Central Excise has been paid should be submitted to UTITSL.

. The tenderer should submit a statement confirming that all duties / taxes
of every nature covered under the contract have been paid and the
tenderer shall indemnify the UTIITSL against all claims in that behalf.

. The tenderer should ensure adherence of all the requirements under the
State and Central Rules in force.

. The tenderers should submit an affidavit / Declaration on payment of
Central Excise as per the enclosed format.

. The tenderer should also submit when required, a copy of the declaration
filed with the Central Excise for the last financial year.

. The tenderers are required to take Contractor’s All risk insurance
policies (CAR Policies) with respect to the work within one week from
the receipt of the work order and the workmen with an approved Indian
Insurance Company in the joint name of the CLIENT and the

Tenderer from the day of commencement of work till the defect liability
period.

The value of the work to be insured would be 125% of the contract
value.

11.The CAR policies should have additional coverage under 3™ party

liabilities and maintenance period. The liabilities should be one lakh
rupees per accident and the number of accidents should be infinity. The
maintenance period shall be the defect liability period as per the terms of
the contract. The photocopies of the premium receipt and the policies
should be submitted to UTITSL.

The tenderer has also to insure their workers under Workman’s
compensation Act- 1923.

UTIITSL will have the right to protect its interest either by taking
insurance directly or by any action that it may deem fit on account of the
tenderer and recover the same from the tenderer incase the tenderer fail
to do so.
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I Responsibilities of the tenderer

1. The tenderer should enter into an agreement as per the articles of
agreement on stamp paper attached with this notice within 7 days of
issue of acceptance of the tender.

2. The tenderer shall not sublet the work without written approval from
UTITSL.

3. The tenderer should co-ordinate with all the other contractors for
execution of the project.

4. The tenderer should set out the layout at site before commencement of
work and obtain approval to the same from UTIITSL.

5. The contractor should arrange for sufficient light & power point required
for entire project at his cost.

6. The tenderer should clear the site within 7 days of virtual completion of
work of all material not paid for.

7. The tenderer should take adequate precaution against fire hazard at site.
The tenderer should ensure that all fire safety measures are taken during
execution and that the work carried out is as per the fire safety norms of
the local Fire office.

8. The tenderer should arrange scaffoldings / ladders for proper execution of
work, also to ensure safety of the workers as per the relevant provisions
of the law.

9. The tenderer should submit samples of the material proposed to be used
for the approval of UTIITSL.

10. The tenderer should prepare mock-up of the items for the approval of
the UTIITSL and as per the advise of UTIITSL, the contractor has to modify
the mock-up samples till it meets with the approval of the UTIITSL. The
expenditure that may be incurred for making the mock-up samples should
be included in the respective items of work.

11. In case the tenderer is a partnership firm, any change in the
constitution of the firm shall take place only with the prior approval of
UTIITSL during the contract period.

12. The tenderer should submit shop drawings for all the items for the
approval of UTIITSL before execution of each item of work.

13. The tenderer has to ensure safety of the premises and the work till
handing over of the same to UTIITSL.

14. The tenderer should submit the As-built drawings of the entire work
together with the Final bill.
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J: Determination of contract due to abandonment or reduction in
scope of work:

If at any time after the acceptance of the tender, the UTIITSL/CLIENT
shall for any reasons whatsoever not require the whole or any part
of the works to be carried out, the UTITSL shall give notice in
writing to the Contractor who shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the Execution of the
whole of the works.

The Contractor shall be paid at contract rates for the full
amount of work executed and All surplus materials collected for
incorporation in the work, which the Contractor has procured will be
taken back by the contractor.

K. DISPUTES TO BE FINALLY DETERMINED BY UTIITSL

The instruction, decision, opinion, direction, certificate or valuation
of the UTIITSL with respect to all or any of the matters including
which come under clauses D- 4,6,7,8,9,10,17,20, 22,27, 29,
30,31,32, 34,E-14, G-1 to 4,l,Special Conditions of contract -5,6 7, 8,
10,11 (which matters are herein referred to as EXCEPTED MATTERS)
shall be final and binding on the parties hereto and shall be without
appeal. Any other decision, opinion, direction, certificate or
valuation of UTIITSL or any refusal of UTITISL to give any of the
same shall be dealt with as mentioned hereinafter.

L. SETTLEMENT OF DISPUTES, DRC:

i) UTIITSL has been appointed as the Consultant for our client as
mentioned elsewhere in the contract no arbitration or legal claim will stand
against UTIITSL. The claim if any with respect to the work payment or any
other matter including release of Security Deposit etc., will be limited to the
client as mentioned and not against UTIITSL.

ii)

a) If UTIITSL is the owner and the work is carried out at the
premises owned or leased by UTIITSL then and then alone all
disputes and differences of any kind whatsoever arising out of or in
connection with the Contract or the carrying out of the work
(whether during the progress of the work or after its completion and
whether before or after determination, abandonment or breach of
the Contract) shall be referred by the Contractor to the Project
Engineer, UTHTSL within 15 (fifteen) days of any such matter
arising. The Project Engineer, UTIITSL shall upon receipt of such
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reference convey its written instructions or decision within 30
(Thirty) days to the contractor. If the contractor be dissatisfied with
the decision of the Project Engineer, UTIITSL on any matter, other
than EXCEPTED MATTERS, then and in any such case, the Contractor
may within 30 (Thirty) days after receiving notice of such decision
appeal before the Dispute Redressal Committee (DRC) alongwith a
list of disputes with amounts claimed in respect of each such
dispute and giving reference to the rejection of his disputes by the
Project Engineer, UTIITSL and no other shall be and is hereby
referred to the DRC. In case the Contractor fails to appeal before
the DRC on any or all the issues in dispute within 30 (Thirty) days
the decision conveyed by the UTIITSL shall be taken as final, binding
and conclusive.

b) Unless both the parties agree in writing, reference of such
disputes to the DRC shall not take place until after the completion
or alleged completion of the work or termination or determination
of contract.

M.  The work will be awarded to the agency that has given the lowest rate
(L-1).

Additionally;

a. The L2 will be asked to confirm if he can do the work at the lowest
rates quoted by L1.

b. If the L2 gives a letter confirming that he is ready to carry out the

work at the lowest rate (L1), then it can be considered to award the
work to him also. The condition of this award of work to L2 on the rates
of L1 will be as under:

1. When L1 denies in writing that he does not have capacity to do the

work.

2. When it is observed by UTI Infrastructure Technology And Services
Ltd. that L1 has not attended the work and completing the same in
time.

3. When defects are found in the work of L1.

4. When L1 does not take up the work as assigned within the
stipulated time period as mentioned in the work order.

e The special conditions annexed with this notice have to be strictly
followed.

« This notice shall form part of the contract.
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SERVICE TAX

Service Tax alongwith Education Cess and Secondary and Higher
Education Cess as applicable to Works Contract Service in terms
of Section 66B and Section 67 of Finance Act, 1994 read with Rule
2A of Service Tax (Determination of Value) Rules, 2006 shall be
chargeable on the contract. The quantum of service tax
chargeable by service provider shall be determined in terms of
Section 68(2) of Finance Act, 1994 read with Rule 2(1)(d)(i)(F)©
of Service Tax rules, 1004 and Notification No. 30/2012-ST dated
20" June, 2012 (as amended). Service Tax Registration Certificate
of service provider to be enclosed along with tender application.
The quantum of service tax as admissible will be payable on
receipt of a demand raised by the service provider on actual
service tax paid basis.
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UTI Infrastructure Technology And

Services Ltd.

Summary

Time of Completion

15 days from the date of

commencement of work

Date of
Commencement of
work

Immediately from the date of issue
of work order

Liquidated
damages

2 % of the total contract value per
week subject to the maximum of 10
% of the contract value

Validity of the offer

60 days from the date of opening
the tender.

Security Deposit
(Retention money)

10 % of total value of work done,
out of which 50% will be released at
the time of settlement of final bill.

Sales Tax, Excise
duty, Royalty,
Octroi, Work
contract tax or any
other statutory
levies / Taxes /

Cess.

To be entirely borne by the
Contractor. The Sales Tax,
Excise Duty, Octroi, Works
Contract Tax and any other
statutory levies / taxes / cess as
applicable. Service Tax shall be
reimbursed on production of
receipt as proof of payment.

Insurance policy

1. CAR policy with value of 125% of
the contract value in the joint
name of client and the tenderer.

2. Third Party Insurance - Rs.1 Lac
per accident and no. of accidents
infinte.
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8. | Defects Liability
Period

12 (Twelve) months from the date
of virtual completion / handing over
of site to the client

9. [Terms of Payment

1. No advance

2. Final Bill settlement within
45 days from the date of proper
submission and verification of
measurements and handing over
of site to client whichever is later.

1 | Deductions

Income Tax at source as per
Income Tax Rules and as per
Income Tax directives.

Sales Tax / Works Contract Tax/
Commercial Tax as applicable in
the state.

Cess applicable as per the local
rules

Any other Levy/Cess/Tax to be
deducted at source by law.

11 | Extra / Additional
work

15% of the cost of material and
labour towards overheads and
profit

I / We hereby agree and accept the above terms and

conditions.
(Seal) Signature of the Tenderer
For (Name and address of the Contractor) For (Name of the Contractor

and Designation)
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Annexure-|

(On Rs.100/- non-judicial stamp paper by the successful
bidder)

From. : Contractor

To : UTI Infrastructure Technology And Services Limited,
UTIITSL Tower, Plot No. 3, Sector 11, CBD Belapur, Navi Mumbai -
400 614

Dear Sirs,

We refer to the tender dated for , hereby
confirm that we have complied with all formalities in the performance
of our Contract for the supply of goods and services under all statutes
governing the same, Central, State or Local. We further confirm that
we have paid all taxes and duties including sales tax and excise duty in
respect of the goods and services supplied to you and undertake to be
responsible for the same.

We agree to indemnify and keep you indemnified against any claim or
demand and all loss, costs, charges and expenses incurred or suffered
by you as a result of any claim being made by any person in respect of
our obligation under the said tender for payment of taxes, duties or
otherwise.

Yours truly,
Date:
SIGNATURE OF CONTRACTOR
WITH RUBBER
STAMP
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Annexure -1l

(On Rs.100/- non-judicial stamp paper by the successful
bidder)

From : Contractor

To : UTI Infrastructure Technology And Services Limited,
UTITSL Tower, Plot No. 3, Sector 11, CBD Belapur, Navi Mumbai - 400
614

Dear Sirs,

We refer to the tender dated for

. We advise that, we are covered under the
exemption limit prescribed by the Central Excise Act 1944 and no
Excise is payable by us on the goods and services supplied to you. We
further confirm that we have complied with all the formalities in the
performance of our contract for the supply of goods and services and
under all statutes governing the same, Central, State or Local.

We undertake that if any taxes and duties including sales tax and
Excise duty in respect of goods and services supplied to you by us is
payable, the responsibility of paying the same shall be ours.

We agree to indemnify and keep you Indemnified against any
claim or demand and all loss, cost, charges and expenses
incurred and suffered by you as a result of any claim being
made by any person in respect of our obligation under the said
tender for payment of taxes, duties or otherwise.

Yours truly,

Date:
SIGNATURE OF TENDERER
WITH RUBBER STAMP
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ARTICLES OF AGREEMENT

(On Rs.100/- non-judicial stamp paper by the successful bidder)

ARTICLES OF AGREEMENT made at Mumbai this between
UTI Infrastructure Technology And Services Limited, having its Registered
Office at UTI ITSL Tower, Plot No. 3, Sector 11, CBD Belapur, Navi Mumbai -
400 61l4(hereinafter called the ‘Consultant’” of the one part) and

, (hereinafter called the ‘Contractor’ of

the other part).

WHEREAS the consultant on behalf of client is
desirous of carrying , hereinafter
called ‘The Work’, and has prepared drawings/specifications the Schedule of
Quantities, which have been seen and understood by the contractor..

AND WHEREAS the contractor has agreed to execute upon and subject to the
conditions and instructions set forth herein (hereinafter referred to as the
‘the said conditions’) the works shown upon the said drawings and/or
described in the said specifications and included in the said Abstract
Schedule of Quantities at the item rates therein set forth amounting to the
contract sum of Rs.
only)

hereinafter referred to as ‘the said contract amount’.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be
paid at the times and in the manner set forth in the said conditions, the
Contractor shall upon and subject to the said conditions execute and
complete the works shown upon the said Drawings or described in the
Specifications and/or the priced Schedule of Quantities.

2. , the Client
shall pay the Contractor the said contract amount or such other sum as
shall become payable at the times and in the manner hereinafter
specified in the said conditions either directly or through the consultants.

3. The said conditions and appendices thereto shall be
read and construed as forming part of this Agreement, and the parties
hereto shall respectively abide by and submit themselves to the
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conditions and perform the agreement on their part respectively in such
conditions contained.

4. The contractor shall complete the work within the
time period stipulated in the work order. Time is the essence of contract.

5. Work completion certificate to be taken by contractor
from the client.

6. All disputes arising out of or in any way connected
with this Agreement shall be deemed to have arisen in Mumbai and only
the Courts in Mumbai, shall have jurisdiction to determine the same.

7. This Contract comprises :
i) Tender documents serial pages to
dated
i) Subsequent correspondence and written
instructions from time to time on the work
iii) Work order no. dated
iv) Specifications and Drawings
8. Only NIL alterations have been made in these documents and as

evidence that these alterations were made before the execution of Contract
Agreement, they have been initialed by the Contractor and The Company
Secretary / official otherwise designated by UTI Infrastructure Technology
And Services Limited, the said officer is hereby authorised to sign and initial
the documents on behalf of the UTI Infrastructure Technology And
Services Limited, the document forming part of this contract.

9. IN WITNESS WHEREOF THE official seal of the UTI Infrastructure
Technology And Services Limited, was thereto affixed on its behalf by the
Company Secretary / official otherwise designated by UTI Infrastructure
Technology And Services Limited and the Contractor/s has / have signed this
Agreement on the dates respectively mentioned against their signatures in
the presence of the following witnesses.

Signed by the Contractor

Signature with:
Rubber Stamp

Date

In the presence of :

Contractor’s Signature Seal
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Address

Date

For and on behalf of
UTI Infrastructure Technology And Services Ltd.
Signed by....oooeiii

Name
Address:

Date

In the Presence of

Signature:

Name

Address:

Date
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UTI Infrastructure Technology And
Services Ltd.

Special conditions of the contract

The wood to be used should have similar / uniform grains and
should be totally free from white portions, decay, knots etc.

. All the edges of the plywood should be finished with teak beadings. The

beading to be fixed with adhesive / screw/ nails.

. The measurements indicated in the drawings are approximate

and may vary as per the site conditions. UTIHITSL’s interpretation
of the design and the specifications mentioned in the entire
document shall be final and without appeal. In case of Errors or
inconsistency, if any discovered in the drawing and
specifications, UTITSL’s interpretation shall be final and
without appeal.

The contractor shall submit the Bar Chart & PERT chart along
with Material Procurement Schedule before commencement of
work and the progress chart during the course of work.

. The contractor shall submit manufacturer’s Test certificate for all

important materials as desired.

. For the design and other details mentioned in the entire document

UTIITSL alone has the patent right.

. The contractor shall take the prior approval from UTITSL for subletting

the job even if the same is to a specialised agency.

In case UTITSL rejects a particular work the tenderer shall remove the
same within two days and no payment shall be made for such work. In
case not removed, the same shall be got removed at
the risk and cost of the contractor.

The Contractor has to take all safety measures with regard to the
workmen employed as per relevant laws and good engineering practices
at site and safety measures against the fire hazard.

The contractor has to make necessary arrangement for internal lighting
at the site.
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11. The contractor has to carry out the job strictly as per specification spelt
out in the bill of quantities, the drawings, instructions that may be issued
by the Engineer-in-charge and the specification of the Bureau of Indian
Standards, National Building Code etc.

12. In case of any discrepancy between the specifications and the drawings,
the details mentioned in the specifications / Bill of quantities may be
taken as final.

13. The electrical installation works to be carried out by engaging licensed
electrical contractor. The successful tenderer shall submit the photocopy
of Electrical Contractor’s license at the time of execution of work. The
copy of license of Electrical Supervisor and electricians also are to be
submitted.

14. The contractor shall submit the single line drawing of electrical
installations/ wiring of completed work along with the final bill.

15. The contractor shall submit the Test Certificate of the Electrical
installations carried out by him as per requirement of local Electrical
supply Authority, Indian Electricity Rules, and Indian Electricity Act.

16. The work shall be carried out on holidays and Sundays, after and before
office hours and during office hours on working days. There shall not be
any problem, disturbance in office/ other areas/ floors as the work is to
be executed in working office.

17. The successful tenderer shall depute one electrician and one helper
during office hours to avoid any electrical breakdown in electrical
installation.

18.The tenderer is strictly advised to adhere to all the safety norms and
precautions as stipulated in the BIS / NBC standards. The tenderer should
follow all the relevant direction on safety and the directions related to safety
as given in the tender. Please note that no work is to be carried out without
following safety norms. Any instructions from any one against these norms
are not to be followed and reported to the client / UTI ITSL in writing. UTI
ITSL office will not be responsible for any work or any consequences or any
damages arising out of action taken by the contractor which is in violation of
this clause.

Additionally,
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« The L2 will be asked to confirm if he can do the work at the lowest
rates quoted by L1.

« If the L2 gives a letter confirming that he is ready to carry out the work
at the lowest rate (L1), then it can considered to award the work to
him also. The condition of this award of work to L2 on the rates of
L1 will be as under:

1.

2.

When L1 denies in writing that he does not have capacity to do
the work.

When it is observed by UTI Infrastructure Technology And
Services Ltd. that L1 has not completed sites in time.

. When defects are found in the work of L1.
. When L1 does not take up the work as assigned with the

stipulated time period as mentioned in the work order.
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UTI Infrastructure Technology And
Services Ltd.

PREAMBLE TO THE BILL OF QUANTITIES

The work proposed to be carried out is at the proposed Office premises for
Chief Commissioner of Income Tax, Amritsar, the premises is proposed to be
provided with Furnishing, civil, Electrical and LAN cabling works. The quality
of work proposed should have the best workmanship. The contractor
should ensure that only the first quality materials mentioned in the list of
material is purchased for the project.

1. The work should be carried out in such a way that the structure is not
disturbed.

2. Any difference / discrepancies in the specification should be clarified with
the Engineer in charge before submitting the tender. The Engineer in
charge will have the liberty to modify the specification to a reasonable
limit to suit the basic concept during the course of work; the tenderer
should carry out such work with out any extra cost.

3. In case of any major modification such items will be considered as an
extra item. Payment for such items will be paid based on the Engineering
rate / Market rate analysis. 15% of the total cost of material and
labour will be considered as tenderers profit.

4. The contractor should co-ordinate with the other contractors employed at
the site for smooth flow of work.
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TECHNICAL SPECIFICATION cum DATA SHEET FOR

Micro Controller Based Addressable Digital Control Panel.
1. Loop Addressable wireless digital Control Panel. System have
following inbuilt salient Features,

1. 02 Line Alphanumerical LCD Display.
2. 1 loop Addressable Zone.
3. Inbuilt Auto Dialer (10 Nos)
4. Inbuilt GSM Transponder.
5. Event Recorder.
6. Maintenance Free Battery Backup.
7. Auto Charger with Short, Open Ckt and Deeps Discharge Protection.
8. Feather Touch Keyboard.
9. Password Operation.
10. Expandable Control Panel.
11. Compatible/Integrated with any existing system.
12. RS-232 OR 485 interface.
13. 1X255=255 Addressable Detector interface facility.
14. Addressable RF Receiver (2 Loop)
15. Operating Voltage 9V to 12 V DC.
16. Transmission Power 433.92 approx 434 MHz
17. Receiver Type: Heterodyne.
18. Transmitter 3 db bandwith 10.5 KHz
19. Spurious Emission between 30 To 40 db.
20. Receiver Bandwidth : 20 KHz
21. Trans- receiver Range 2-4KM
22. LCD Display. 2 Line
23. Dual band GSM 900/1800 Mhz
24. Support Data, S.V.F
25. Max Power Output : 2w 900Mhz, 1w (1800Mhz)
26. Group 3 Fax Support (Class 1 and 2)
27. GPRS Class B
28. Maestro 20 : Class2 (2Rx + 1 Tx) Maestro 100 Class (4Rx+ 1Tx or
3 Rx+2Tx)
29. Sim Tool kit Class 2
PRICE BID:
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Non-Comprehensive Annual Maintenance Contract for wireless Fire
Detection and Alarm Control Panel system for the year of 2014 to 2019.

Sr. Premises Item to be Cover 1 Year AMC Qty
1 Microcontroller based wireless 01 No
addressable 01 loop control panel.
Wireless Range - 1 KM.
2 Controller Based Addressable 126 Nos.
Programmable Wireless optical smoke
cum heat Detector with Adjustable
sensitivity with inbuilt RF Transmitter
UTI House, * Non Comprehensive & Battery. TrarErl\rjIlsswn Range - 1
3 . Wireless fire alarm system Controller Based Addressable
maintenance contract at UTI House, Programmable Wireless UV Flame
Plot No 12, MIDC Marol Andheri. Detector with inbuilt Transmitter &
Battery Adjustable Sensitivity lever.
(Min. 10m.m to 1 Sq.ft. Flame) 5 Nos.
4 Wireless Addressable Manual Call
Point 12 Nos.
5 Wireless  Addressable LPG  Gas
Detector 04 Nos.
6 Dual tone Electronic Hooter- 110db 03 Nos.
Quote as per above Description - for 2014 to 2019.
Sr. Description Qty. Amount As Per Year
1| (a) For the 1* year
( Rupees only)
2 | (b) For the 2™ year
( Rupees only)
3 | (b) For the 3rd year
( Rupees only) Per Year - 12 Visit
4 | (b) For the 4th year
( Rupees only)
5 | (b) For the 5th year
( Rupees only)

Grand Total (1 to 5 Years)

I / we hereby agree and accept the above terms and conditions.
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(Seal) Signature of the Tenderer
For (Name and address of the Contractor) For (Name of the Contractor
and Designation)

UTI Infrastructure Technology And Services Ltd.

PREAMBLE TO THE BILL OF QUANTITIES

The work supply, Installation, Testing and Commissioning of UPS System is to
be carried out for distribution all over India. The quality of work proposed
should have the best workmanship. The contractor should ensure that only
the first quality materials mentioned in the list of material is purchased for
the project.

5. The work should be carried out in such a way that the structure is not
disturbed.

6. Any difference / discrepancies in the specification should be clarified with
the Engineer in charge before submitting the tender. The Engineer in
charge will have the liberty to modify the specification to a reasonable
limit to suit the basic concept during the course of work; the tenderer
should carry out such work with out any extra cost.

7. In case of any major modification such items will be considered as an
extra item. Payment for such items will be paid based on the Engineering
rate / Market rate analysis. 15% of the total cost of material and
labour will be considered as tenderers profit.

8. The contractor should co-ordinate with the other contractors employed at
the site for smooth flow of work.

Contractor’s Signature Seal



Client ID 35
Tender No. | 1095
Page no. | 34/37

Confirmation of Acceptance of Tender terms and
conditions

(To be signed by the bidder and enclosed along with their
offer in a separate envelope)

We have studied the terms and conditions of Tender Enquiry
including General and Special terms and conditions, the
specifications, lay-out drawings, Schedule of Quantities,
Commercial terms and conditions, Approved Makes, etc.

We are accepting all terms and conditions of the Tender without
any deviation.

Offer with any deviations from the Tender Enquiry are likely to be
rejected.

We also understand that the order / s will be placed in the name

of principals only and not in the name of their dealer/s. Our
quotation is based on the above.

Date :

SIGNATURE OF TENDERER
WITH RUBBER STAMP
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DECLARATION

| / We hereby declare that | / We have read and understood the
Terms and Conditions of the contract, Specifications, Drawings,
Schedule of Quantities etc. and hereby agree to abide by them.
In token thereof, | / We have signed below and at the end of
the Schedule of Quantities, failing which the tender is liable to
be rejected.

| / We understand that our Tender will not be considered if the
rates for items are not written both in FIGURES and WORDS.

| / We hereby confirm that only the relevant entries asked for,
have been made within the Tender documents issued to us. | /
We also confirm that in the event of any entry in this Tender
document other than the relevant entry or condition shall make
this Tender invalid.

Date :

SIGNATURE OF TENDERER
WITH RUBBER STAMP
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UTI INFRASTRUCTURE TECHNOLOGY AND SERVICES LTD.

TECHNICAL BID FORM

PREQUALIFICATION APPLICATION FORM FOR EMPANELMENT

ORGANISATION PROFILE:

1. Name of the Organization

2. Address with Telephone numbers

3. Year of Establishment (Attach incorporation
certificate)

4. Status of the firm (Whether company /
firm / proprietary

5. Name of Directors/ Partners/ proprietors
i
ii.

iii.

0. Whether registered with the Registrar of
companies/ Registrar of firms, if so,
mention number and date

7. Whether Registered with Bureau of Indian
standards and Explosive department for the
manufacture of ISI marked Fire Hydrant
Line equipments, if so, mention number &
date (Attach copies of certificates /
License).

8. Name and address of banker

9. Whether registered for sales tax purpose, if
so, mention number and date.

10. | Whether an assesses of Income tax. If so,
mention Permanent account No. Furnish
copies of latest income tax return filed.

11. | Registration under Service Tax

12. | Furnish the information on profit and loss account as under (This
information is subject to verification) :

S.No Year Turnover Profit Before
Tax
1 2012-
' 2013
> 2011-
' 2012
3 2010-
' 2011

WORK PROFILE.
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1. If you are registered in the panel of,
Nationalized banks, furnish their Names and
date of registration with letter issued by
them.

2. |What is your field of activities?
(Manufacturer or Dealer) Mention the
address of your manufacturing unit.

3. Mention name and Addresses of your Head
Office / Branch offices / dealers located in
India.

4. | Whether willing to work anywhere in India or
mention the places / states, where you are
willing to work.

5. Mention details of work executed during last
Five (5) years. Work completion certificates
issued by clients should be submitted.
(Value and name of the client to be shown in
separate statement as per Annex - |)

6. Furnish the names of three responsible
persons / clients who will be in a position to
certify about quality, performance of works
executed and after sales service |/
maintenance work performance of your firm.

DECLARATION:

1. All the information furnished by me / us here is correct to the
best of my knowledge and belief.

2. | / We have no objection if enquiries are made about the works
listed by me / us in the accompanying sheet / annexure.

3. I/We agree that the decision of UTI Infrastructure Technology And
Services Ltd. in selection of contractors will be final and binding
to me / us.

4. | / We have read the instructions appended to the proforma and |
/ we understand that if any false information is detected at a
later date the empanelment shall be cancelled at the discretion
of UTI Infrastructure Technology And Services Ltd.

Place:
Date; Signature of the contractor
Name and Designation

Contractor’s Signature Seal
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